STATE OF CALI FORNI A

09/ 14/ 05
10- 0H2204
10- TUO-108-7.0

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I'N TUCLUWNE COUNTY NEAR
SOULSBYVI LLE AT 0.8 KM VEST OF
SCQULSBYVI LLE ROAD

I NSTALL CHANGEABLE MESSAGE SI GN

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
09/ 15/ 05
CONTRACT CODE 'E '
20 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 5 FUND TOTAL HB4N 232,000 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF Bl DDERS 2 ENG NEERS EST 123, 202. 40 AMOUNT OVER 105, 314. 60 PERCENT OVER EST 85. 48
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 228,517.00 1 T D S ENG NEERI NG 805 371-4639 SB PREF CLAI MED
00667073
2899 AGOURA ROAD STE 171 FAX 805 494-0757
WESTLAKE VI LLAGE CA 91361
2 253, 955. 00 2 CLAYBORN CONTRACTI NG GROUP | NC 530 268-9512 CC PREF CLAI MED

10556 COMVBI E ROAD
AUBURN CA 95602-8908

00565144

FAX 530 268-9524

3. 0%



10- 0H2204
10- TUC- 108
09/ 14/ 05

Bl DDER | D NAME AND ADDRESS

CONTRACT

L

ST

Bl D245

PROPOSAL OF LOwW BI DDER PAGE 2

OF

09/ 15/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NONE

NONE



10- 0H2204 Bl D245

10- TUC- 108 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
09/ 14/ 05 09/ 15/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL FENCE | TEM5 15 THRU 18
SACRAMENTO CA
FARWEST SAFETY | TEM 4
LODI CA
GEORCGE REED ITEMS 8, 9 AND 11
SONCRA CA
HI LLSI DE DRI LLI NG | TEM 14 ( PARTI AL)
RI CHMOND CA
NI TTA CONSTRUCTI ON | TEM 3

LOOM S CA



10- 0H2204 Bl D245

10- TUC- 108 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 14/ 05 09/ 15/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,250. 00 2,250. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 000. 00 1, 000. 00
3 074026 TEMPORARY MULCH VB 40 25. 00 1, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 100. 00 100. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 30, 000. 00 30, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 200. 00 200. 00
7 152387 RELOCATE ROADSI DE SI G\N- TWO PCST EA 1 200. 00 200. 00
8 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00 2, 000. 00
9 (S) 190101 ROADWAY EXCAVATI ON VB 14 85. 00 1,190. 00
10 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 000. 00 1, 000. 00
11 (S) 390103 ASPHALT CONCRETE (TYPE B) TONN 34 150. 00 5, 100. 00
12 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 4,828 10. 00 48, 280. 00
13 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 4,828 2.00 9, 656. 00
14 (S) 561012 1220 MM CAST- I N-DRI LLED- HOLE M 6 2, 000. 00 12, 000. 00
CONCRETE PI LE (SI GN FOUNDATI ON)
15 820107 DELI NEATOR ( CLASS 1) EA 1 50. 00 50. 00
16 820132 OBJECT MARKER ( TYPE L) EA 1 50. 00 50. 00
17 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 23 151. 00 3,473.00
18 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 300. 00 1, 300. 00
19 035776 MODI FY EXTI NGUI SHABLE MESSAGE S| GN LS LUMP SUM 1, 000. 00 1, 000. 00
20 860530 CHANGEABLE MESSAGE SI GN SYSTEM LS LUWVP SUM 108, 668. 00 108, 668. 00

TOTAL 228,517.00
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10- 0H2204 Bl D245

10- TUC- 108 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 14/ 05 09/ 15/ 05
SECOND
Bl D AMOUNT

200. 00 200. 00

2, 000. 00 2000. 00

134. 00 5360. 00

1, 700. 00 1700. 00

2,500. 00 2500. 00

3, 000. 00 3000. 00

600. 00 600. 00

1, 200. 00 1200. 00

375. 00 5250. 00

2,200. 00 2200. 00

200. 00 6800. 00

11. 00 53108. 00

1.50 7242.00

8, 000. 00 48000. 00

26. 00 26. 00

17.00 17.00

151. 00 3473. 00

1, 300. 00 1300. 00

3, 500. 00 3500. 00

106, 479. 00 106479. 00

253, 955. 00



